DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA-2008(17) CONTRACT TIME : 187 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2008(17)
THE OVERALL PROJECT CONSISTS OF SIDEWALK IMPROVEMENTS, CURB
AND CURB RAMP UPGRADES, CROSSWALKS, LIGHTING AND LANDSCAPING
ADJACENT TO RODNEY SQUARE WITHIN THE CITY OF WILMINGTON.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 03/23/12 to vendor JOSEPH T HARDY & SON, INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 733,296.82 96.5439% 100.0000%
1 JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT ROAD, WILMINGTON, DE, 19810 S 759,547.55 100.0000% 103.5798%
2 GUARDIAN CONSTRUCTION COMPANY, 101 ROGERS ROAD SUITE 101, WILMINGTON, DE, 19801 $ 775,370.93 102.0833% 105.7377%
3 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 841,682.25 110.8136% 114.7806%
4 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 $ 1,003,294.00 132.0910% 136.8196%
5 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,124,615.50 148.0639% 153.3643%
JJID INC IRREGULAR
I( 0 I( 1 I( 2
|ENGINEER'S ESTIMATE | JOSEPH T HARDY & SON INC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— BT T
SECTION 0001 RODNEY SQUARE BEAUTIFICATION
| | |
0010 201000 LUMP | 15000.00000 15000.00] 8000.00000 8000.00] 17000.00000 17000.00
CLEARING AND GRUBBING | | |
0020 202000 1335.000 cCY | 14.20539 18964.20] 33.00000 44055.00] 27.00000 36045.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 103.000 cCY | 20.46634 2108.03] 10.00000 1030.00] 22.00000 2266.00
BORROW, TYPE F | |
0040 211000 LUMP | 5000.00000 5000.00] 22000.00000 22000.00] 14000.00000 14000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 252002 2.000 EACH | 132.80080 265.60] 100.00000 200.00] 135.00000 270.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0060 302007 346.000 CY | 40.67622 14073.97] 52.00000 17992.00] 43.00000 14878.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0070 302008 3.000 cCY | 48.81099 146.43| 52.00000 156.00] 32.00000 96.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0080 302012 47.000 TON | 40.00000 1880.00] 50.00000 2350.00] 30.00000 1410.00
| | |

DELAWARE NO. 57 STONE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE : 001 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | JOSEPH T HARDY & SON INC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 401821 2.000 TON | 175.76464 351.53]| 200.00000 400.00]| 150.00000 300.00
|

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22, PATCHING



FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/23/12
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |JOSEPH T HARDY & SON INC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0100 401822 2.000 TON | 122.71076 245.42 | 200.00000 400.00 ]| 150.00000 300.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0110 401823 3.000 TON | 120.00000 360.00]| 200.00000 600.00| 150.00000 450.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0120 701502 220.000 LF | 100.00000 22000.00 | 96.00000 21120.00] 100.00000 22000.00
STONE CURB | I |
0130 705002 12417.000 SF | 4.42440 54937.77] 4.25000 52772.25]| 5.70000 70776.90
P.C.C. SIDEWALK, 6" | | |
0140 705007 20.000 SF | 28.78692 575.74| 45.00000 900.00]| 14.00000 280.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0150 705531 1810.000 SF | 15.00000 27150.00] 6.00000 10860.00 | 8.00000 14480.00
PERVIOUS CONCRETE SIDEWALK, 6" | | |
0160 713002 1847.000 SY | 1.64911 3045.91] 5.00000 9235.00 | 2.50000 4617.50
GEOTEXTILES, SEPARATION | | |
0170 727522 200.000 LF | 80.00000 16000.00 | 100.00000 20000.00] 96.00000 19200.00
DECORATIVE FENCE | |
0180 727548 470.000 LF | 40.00000 18800.00 | 6.00000 2820.00] 5.60000 2632.00
PORTABLE CHAINLINK FENCE | | |
0190 737002 173.000 SY | 2.41873 418.44| 5.00000 865.00| 2.75000 475.75
MULCHING, PLANTS | |
0200 737523 LUMP | 15000.00000 15000.00] 13642.00000 13642.00] 18154.40000 18154.40
PLANTING | | |
0210 737529 695.000 CY | 85.00000 59075.00] 100.00000 69500.00] 35.00000 24325.00
PLANTING SOIL | | |
0220 737530 LUMP | 180000.00000 180000.00| 186800.00000 186800.00| 176569.00000 176569.00
STRUCTURAL CELLS | |
0230 743003 178.000 EADY | 19.46937 3465.55] 20.00000 3560.00] 33.00000 5874.00
ARROWPANELS, TYPE C | |
0240 743006 4288.000 EADY | 0.22886 981.35] 0.35000 1500.80 | 0.41000 1758.08
PLASTIC DRUMS | |
0250 743050 1200.000 HOUR | 44.52000 53424.00 | 44.52000 53424.00] 44.52000 53424.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0260 743062 120.000 HOUR | 64.55000 7746.00 | 64.55000 7746.00 | 64.55000 7746.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/23/12
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2
SET-ASIDE
(0 ) e 1 ) 2 )
ENGINEER'S ESTIMATE |JOSEPH T HARDY & SON INC UARDIAN CONSTRUCTION CO

LINE NO / ITEM CODE / ALT |
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——_—
0270 743504 20.000 EACH | 120.64870 2412.97]| 160.00000 3200.00
WARNING SIGNS | |
0280 743507 2290.000 LEDY | 0.30000 687.00]| 1.10000 2519.00
TEMPORARY BARRICADE, TYPE III | | |
0290 743525 4000.000 EADY | 2.36177 9447.08] 2.00000 8000.00]
TEMPORARY WARNING SIGNS | | |
0300 744526 17.000 EACH | 850.00000 14450.00] 215.00000 3655.00
CONDUIT JUNCTION WELL, ELECTRIC, | |
MODIFIED | I |
0310 745527 40.000 LF | 13.02234 520.89]| 11.00000 440.00]|
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0320 745529 104.000 LF | 12.00000 1248.00] 110.00000 11440.00]
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0330 745534 2102.000 LF | 3.50000 7357.00] 1.00000 2102.00
SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT | | |
0340 745535 198.000 LF | 2.00000 396.00 | 0.75000 148.50]|
SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI | | |
0350 745544 2444.000 LF | 6.03382 14746.66| 4.00000 9776.00]
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0360 746511 2914.000 LF | 1.90137 5540.59| 1.75000 5099.50
CABLES, 1/#4 AWG | |
0370 746512 2992.000 LF | 1.42479 4262.97] 1.25000 3740.00]|
CABLES, 1/#6 AWG | |
0380 746513 1947.000 LF | 1.18942 2315.80]| 1.00000 1947.00
CABLES, 1/#8 AWG | I
0390 746514 1400.000 LF | 0.75000 1050.00] 1.00000 1400.00]
CABLES, 1/#10 AWG | |
0400 746515 5832.000 LF | 1.43280 8356.09] 1.25000 7290.00]
INSULATED GROUND CABLES, 1/#6 | | |
0410 746590 6.000 EACH | 125.00000 750.00] 1000.00000 6000.00
FURNISH & INSTALL GROUND ROD | | |
0420 746605 1679.000 LF | 0.75000 1259.25] 1.00000 1679.00]
INSULATED GROUND CABLE, 1/#10 | | |
0430 746659 6.000 EACH | 2530.58036 15183.48] 4600.00000 27600.00|
| I I
I | |

SINGLE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/23/12
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |JOSEPH T HARDY & SON INC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0440 746852 6.000 EACH | 872.76177 5236.57] 1500.00000 9000.00]| 1500.00000 9000.00
POLE BASE, TYPE 6 | |
0450 746905 LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 5000.00000 5000.00
PANELBOARD 225 AMP, 42 CIRCUITS | | |
0460 748015 268.000 SF | 6.11440 1638.66| 7.70000 2063.60] 20.00000 5360.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0470 748529 86.000 SF | 10.00000 860.00| 16.50000 1419.00]| 20.00000 1720.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
0480 748530 240.000 SF | 4.59888 1103.73]| 5.50000 1320.00] 5.00000 1200.00
REMOVAL OF PAVEMENT STRIPING | | |
0490 749687 20.000 EACH | 65.16146 1303.23] 100.00000 2000.00]| 125.00000 2500.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0500 749688 1.000 EACH | 48.10436 48.10]| 50.00000 50.00 | 95.00000 95.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0510 749689 1.000 EACH | 80.00000 80.00| 100.00000 100.00]| 150.00000 150.00
INSTALLATION OF 4" DIAMETER HOLE, | |
GREATER THAN 6" DEPTH | | |
0520 758000 1687.000 SY | 10.57507 17840.14] 4.70000 7928.90] 4.50000 7591.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0530 762001 51.000 LF | 3.67987 187.67]| 2.00000 102.00] 2.00000 102.00
SAW CUTTING, HOT MIX | | |
0540 763000 LUMP | 23000.00000 23000.00] 20000.00000 20000.00]| 25000.00000 25000.00
INITIAL EXPENSE | |
0550 763500 LUMP | 29000.00000 29000.00]| 10000.00000 10000.00] 40280.00000 40280.00
MAINTENANCE OF TRAFFIC | | |
0560 763501 LUMP | 17000.00000 17000.00] 5000.00000 5000.00] 7000.00000 7000.00
CONSTRUCTION ENGINEERING | | |
0570 763662 12.000 EACH | 750.00000 9000.00] 2000.00000 24000.00] 2200.00000 26400.00
TREE LIGHT RECEPTACLE ASSEMBLY | | |
0580 763663 LUMP | 8000.00000 8000.00] 21000.00000 21000.00| 21000.00000 21000.00
DEMOLITION OF EXISTING POWER | | |
590 701503 20.000 LF | 150.00000 3000.00] 130.00000 2600.00] 56.00000 1120.00
| |

CURVED STONE CURB



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12

PAGE : 001 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JOSEPH T HARDY & SON INC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
SECTION TOTALS | $ 733,296.82]| $ 759,547.55]| $ 775,370.93
—————————————————————————————————————————— Bt Sty S ettt
CONTRACT TOTALS | $ 733,296.82]| $ 759,547.55]| $ 775,370.93
DBE GOALS | 8 % | 8 % | 8 g




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01
LETTING DATE : 02/28/12 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE
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LINE NO / ITEM CODE / ALT

RASSBUSTERS LANDSCAPING CO
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|A-DEL CONSTRUCTION CO INC
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, 4
SECTION 0001  RODNEY SQUARE BEAUTIFICATION
| | |
0010 201000 LUMP | 18500.00000 18500.00] 32000.00000 32000.00
CLEARING AND GRUBBING | | |
0020 202000 1335.000 CY | 21.00000 28035.00] 40.00000 53400.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 103.000 CY | 60.00000 6180.00] 20.00000 2060.00
BORROW, TYPE F | |
0040 211000 LUMP | 9500.00000 9500.00 | 2500.00000 2500.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 252002 2.000 EACH | 210.00000 420.00]| 100.00000 200.00]
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0060 302007 346.000 CY | 58.50000 20241.00] 60.00000 20760.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0070 302008 3.000 cCY | 220.00000 660.00]| 60.00000 180.00]|
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0080 302012 47.000 TON | 38.00000 1786.00] 60.00000 2820.00
DELAWARE NO. 57 STONE | | |
0090 401821 2.000 TON | 390.00000 780.00] 150.00000 300.00|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0100 401822 2.000 TON | 250.00000 500.00| 150.00000 300.00|
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0110 401823 3.000 TON | 210.00000 630.00| 150.00000 450.00 |
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0120 701502 220.000 LF | 75.00000 16500.00 | 60.00000 13200.00
STONE CURB | | I
0130 705002 12417.000 SF | 6.90000 85677.30] 7.00000 86919.00
P.C.C. SIDEWALK, 6" | | |
0140 705007 20.000 SF | 58.00000 1160.00| 32.00000 640.00|
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0150 705531 1810.000 SF | 7.35000 13303.50] 8.00000 14480.00
| | |

PERVIOUS CONCRETE SIDEWALK, 6"
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SUPPLY OF 1 1/2" GALVANIZED STEEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER  : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DATISY CONSTRUCTION COMPANY | GRASSBUSTERS LANDSCAPING CO |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 713002 1847.000 SY | 1.85000 3416.95] 3.00000 5541.00] 3.15000 5818.05
GEOTEXTILES, SEPARATION | | \
0170 727522 200.000 LF | 93.00000 18600.00] 80.00000 16000.00] 102.20000 20440.00
DECORATIVE FENCE | |
0180 727548 470.000 LF | 5.40000 2538.00] 8.00000 3760.00] 6.00000 2820.00
PORTABLE CHAINLINK FENCE | | |
0190 737002 173.000 sSY | 4.00000 692.00| 6.00000 1038.00]| 5.00000 865.00
MULCHING, PLANTS | |
0200 737523 LUMP | 17406.80000 17406.80| 13296.00000 13296.00| 13000.00000 13000.00
PLANTING | | |
0210 737529 695.000 CY | 29.00000 20155.00] 70.00000 48650.00| 85.00000 59075.00
PLANTING SOIL | | |
0220 737530 LUMP | 212000.00000 212000.00] 250000.00000 250000.00] 221000.00000 221000.00
STRUCTURAL CELLS | |
0230 743003 178.000 EADY | 20.00000 3560.00] 20.00000 3560.00] 34.00000 6052.00
ARROWPANELS, TYPE C | |
0240 743006 4288.000 EADY | 0.32000 1372.16| 0.20000 857.60 | 0.25000 1072.00
PLASTIC DRUMS [ [
0250 743050 1200.000 HOUR | 44.52000 53424.00| 44.52000 53424.00 | 44.52000 53424.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0260 743062 120.000 HOUR | 64.55000 7746.00 | 64.55000 7746.00 | 64.55000 7746.00
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0270 743504 20.000 EACH | 135.00000 2700.00] 90.00000 1800.00] 350.00000 7000.00
WARNING SIGNS | |
0280 743507 2290.000 LFDY | 0.27000 618.30]| 0.20000 458.00 | 0.49000 1122.10
TEMPORARY BARRICADE, TYPE III | | |
0290 743525 4000.000 EADY | 2.10000 8400.00]| 1.00000 4000.00]| 7.00000 28000.00
TEMPORARY WARNING SIGNS | | |
0300 744526 17.000 EACH | 218.00000 3706.00] 1800.00000 30600.00] 2100.00000 35700.00
CONDUIT JUNCTION WELL, ELECTRIC, | |
MODIFIED | | |
0310 745527 40.000 LF | 12.00000 480.00] 16.00000 640.00] 18.75000 750.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0320 745529 104.000 LF | 5.00000 520.00] 12.00000 1248.00]| 14.00000 1456.00
| | |
| | |

CONDUIT



INSTALLATION OR REMOVAL OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/23/12
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY | GRASSBUSTERS LANDSCAPING CO |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 745534 2102.000 LF | 0.66000 1387.32] 7.00000 14714.00] 8.25000 17341.50
SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT | | |
0340 745535 198.000 LF | 0.51000 100.98]| 6.00000 1188.00] 7.00000 1386.00
SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI | | |
0350 745544 2444.000 LF | 4.00000 9776.00 | 12.00000 29328.00] 14.00000 34216.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0360 746511 2914.000 LF | 1.60000 4662.40] 2.95000 8596.30] 3.50000 10199.00
CABLES, 1/#4 AWG | |
0370 746512 2992.000 LF | 1.11000 3321.12] 2.30000 6881.60] 2.75000 8228.00
CABLES, 1/#6 AWG | |
0380 746513 1947.000 LF | 0.83000 1616.01 2.30000 4478.10] 2.75000 5354.25
CABLES, 1/#8 AWG | |
0390 746514 1400.000 LF | 0.71000 994.00]| 1.85000 2590.00] 2.25000 3150.00
CABLES, 1/#10 AWG | |
0400 746515 5832.000 LF | 1.11000 6473.52] 2.95000 17204.40] 3.50000 20412.00
INSULATED GROUND CABLES, 1/#6 | | |
0410 746590 6.000 EACH | 1055.00000 6330.00] 328.00000 1968.00 ] 390.00000 2340.00
FURNISH & INSTALL GROUND ROD | | |
0420 746605 1679.000 LF | 0.76000 1276.04] 1.85000 3106.15] 2.25000 3777.75
INSULATED GROUND CABLE, 1/#10 | | |
0430 746659 6.000 EACH | 8325.00000 49950.00 | 4400.00000 26400.00] 5200.00000 31200.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0440 746852 6.000 EACH | 1460.00000 8760.00 | 1800.00000 10800.00 | 2100.00000 12600.00
POLE BASE, TYPE 6 | |
0450 746905 LUMP | 3815.00000 3815.00] 16325.00000 16325.00] 19000.00000 19000.00
PANELBOARD 225 AMP, 42 CIRCUITS | | |
0460 748015 268.000 SF | 5.40000 1447.20] 7.00000 1876.00 | 11.00000 2948.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0470 748529 86.000 SF | 15.00000 1290.00 | 15.00000 1290.00] 23.50000 2021.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
0480 748530 240.000 SF | 2.00000 480.00]| 5.00000 1200.00] 11.00000 2640.00
REMOVAL OF PAVEMENT STRIPING | | |
0490 749687 20.000 EACH | 75.00000 1500.00 | 75.00000 1500.00 | 150.00000 3000.00
| | |
| | |
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE : 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT N2
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|DATISY CONSTRUCTION COMPANY | GRASSBUSTERS LANDSCAPING CO |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0500 749688 1.000 EACH | 83.00000 83.00] 10.00000 10.00] 200.00000 200.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0510 749689 1.000 EACH | 130.00000 130.00]| 10.00000 10.00] 275.00000 275.00
INSTALLATION OF 4" DIAMETER HOLE, | |
GREATER THAN 6" DEPTH | | |
0520 758000 1687.000 SY | 12.95000 21846.65]| 15.00000 25305.00 | 12.50000 21087.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0530 762001 51.000 LF | 11.00000 561.00] 3.00000 153.00] 10.00000 510.00
SAW CUTTING, HOT MIX | | |
0540 763000 LUMP | 55744.00000 55744.00| 32000.00000 32000.00] 21600.00000 21600.00
INITIAL EXPENSE | |
0550 763500 LUMP | 24000.00000 24000.00] 50000.00000 50000.00] 37500.00000 37500.00
MAINTENANCE OF TRAFFIC | | |
0560 763501 LUMP | 27000.00000 27000.00] 11457.85000 11457.85] 28500.00000 28500.00
CONSTRUCTION ENGINEERING | | |
0570 763662 12.000 EACH | 2015.00000 24180.00] 4000.00000 48000.00] 4600.00000 55200.00
TREE LIGHT RECEPTACLE ASSEMBLY | | |
0580 763663 LUMP | 21950.00000 21950.00] 12885.00000 12885.00 | 15000.00000 15000.00
DEMOLITION OF EXISTING POWER | | |
590 701503 20.000 LF | 90.00000 1800.00] 60.00000 1200.00] 66.40000 1328.00
CURVED STONE CURB | | |
SECTION TOTALS | s 841,682.25]| $ 1,003,294.00]| $ 1,124,615.50
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 841,682.25]| $ 1,003,294.00]| $ 1,124,615.50

DBE GOALS
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